

THREE VALLEYS MUNICIPAL WATER DISTRICT

ADDENDUM NO. 1

MIRAGRAND WELL EQUIPPING PROJECT (PROJECT NO. 58463)

May 6, 2021

In accordance with Instructions to Bidders, we hereby issue Addendum No. 1, as indicated by the attached sheets.

Acknowledge receipt of this Addendum by signing and inserting its number and date on the Bid/Proposal Letter of the IFB Documents.

This addendum forms a part of the Contract Documents and, with respect to the Contract Documents, this Addendum shall govern. The effort/cost of work included or excluded by this addendum shall be reflected in the Bidder's Sealed Bid.

A. SUMMARY

The purpose of this addendum is to:

1. Provide a revised Bid Schedule.
2. Describe revisions to the Technical Specifications regarding:
 - a. Replacement Section T01 22 00 UNIT PRICES
3. Provide clarifications regarding:
 - a. Construction Water Availability/Location
 - b. Due Date for Pump and Motor Submittals (See Addendum-1 Bid Schedule)
 - c. Due Date for MCC and Long-Lead Electrical Items (See Addendum-1 Bid Schedule)
 - d. Due Date for Roofing Trusses System Steel submittals (See Addendum-1 Bid Schedule)

B. MODIFICATIONS TO THE BID SCHEDULE

DELETE: Bid Schedule.

REPLACE: Attached revised Bid Schedule.

B. MODIFICATIONS TO THE TECHNICAL SPECIFICATIONS

DELETE: T01 22 00 UNIT PRICES

REPLACE: Attached revised T01 22 00 UNIT PRICES

C. CLARIFICATIONS

1. **CONSTRUCTION WATER:** Construction Water may be obtained by the CONTRACTOR from a warhead that District Operations staff will install and connect to the District's new potable water service. The new potable water service/meter is a 1.5" diameter service. (see photo below). The District will provide a flow meter and backflow device. The District will not charge the Contractor for construction water obtained from this location. The Contractor must contact Golden State Water Company (GSWC) if the Contractor chooses to obtain construction water from a nearby GSWC fire

hydrant. The Contractor may also obtain untreated (surface water) from a District fire hydrant, at no cost, located at the Miramar Treatment Plant, for dust control at the project site.



***POTABLE WATER METER 1.5-INCH CONNECTION
View Looking West on Grand Avenue***

2. Fieldstone Cladding Materials Sources: A limited quantity of fieldstone required for cladding of the well building and fencing is available at the TVMWD Miramar WTP as seen in the May 4, 2021 pre-bid meeting walk. It is the Contractor's responsibility to determine the extents of suitable fieldstone rock in the stockpile which meets the specifications requirements for cladding. Contractor is responsible for sorting, washing, and transporting of the stockpiled rock to the well site. The Contractor is responsible or providing additional fieldstone material as needed to complete work should the TVMWD no cost stockpile be insufficient to provide all materials required. See Section 04 43 11 for additional requirements for the fieldstone cladding work and materials requirements.

ADDENDUM NO. 1 ACKNOWLEDGEMENT

Bidder hereby acknowledges receipt of Addendum No.1 and the incorporation thereof in Bid Proposal for Miragrand Well Equipping Project No. 58463.

Bidder: _____

By: _____
(Bidder's Authorized Representative)

Date: _____

Title: _____